STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 04/ 26/ 00 I N ALAMEDA COUNTY | N LI VERMORE AT
CONTRACT NUMBER 04- 247904 GREENVI LLE OVERHEAD
LOCATI ON 04- ALA-580-R7.9/R8. 1
REHABI LI TATE BRI DGE DECK AND JO NTS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 14 FUND TOTAL HA21 936, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
04/ 27/ 00
CONTRACT CCDE 'B '
23 CONTRACT | TEMS

FEDERAL AID ACI M 580- 1(038)52E

TOTAL NUMBER OF WORKI NG DAYS 34

PERCENT OVER EST 12. 49

707 746-8028
00526319

FAX 707 746-0936

760 729-7592

NUVBER OF BI DDERS 2 ENG NEERS EST 836, 500. 00 AMOUNT OVER 104, 450. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 940, 950. 00 2 VST COAST BRI DGE | NC
3701 MALLARD DRI VE
BENI CI A CA 94510
2 1,122, 096. 50 1 PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008

00720394

FAX 760 729-6158



04-247904
04- ALA- 580
04/ 26/ 00

Bl DDER | D NAME AND ADDRESS
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Bl D245
REMAI NI NG BI DDERS PAGE 2
04/ 27/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SALI NAS REI NFORCI NG
LI VERMORE CA

REI NFORCI NG



04-247904
04- ALA- 580
04/ 26/ 00

SUMMARY OF

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 27/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BOBBI E MACK GRI NDI NG COMPANY | NC
VI SALI A CA
SALI NAS REI NFORCI NG | NC
LI VERMORE CA

| TEM 4

| TEM5S 8, 9 AND 19



04-247904 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 26/ 00 04/ 27/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 000. 00* 1, 000. 00

2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00

3 150847 REMOVE CONCRETE PAVEMENT AND BASE B 100 100. 00 10, 000. 00

4 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 2,990 10. 00 29, 900. 00

5 150860 REMOVE BASE AND SURFACI NG B 40 50. 00 2, 000. 00

6 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 3, 655 10. 00 36, 550. 00

7 260210 AGGREGATE BASE ( APPROACH SLAB) B 12 500. 00 6, 000. 00

8 510087 STRUCTURAL CONCRETE, APPROACH SLAB B 120 1, 000. 00 120, 000. 00

(TYPE R

9 510800 PAVI NG NOTCH EXTENSI ON B 3 3, 000. 00 9, 000. 00
10 511106 DRI LL AND BOND DOWEL M 234 100. 00 23, 400. 00
11 511118 CLEAN EXPANSI ON JO NT M 66 100. 00 6, 600. 00
12 511127 FURNI SH DECK OVERLAY ( CONCRETE) B 104 1, 000. 00 104, 000. 00
13 (F) 511128 PLACE DECK OVERLAY ( CONCRETE) MR 670 40. 00 26, 800. 00
14 515041 FURNI SH POLYESTER CONCRETE OVERLAY B 153 2, 000. 00 306, 000. 00
15 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 2,990 20. 00 59, 800. 00
16 (S) 519117 JONT SEAL (MR 30 MV M 22 100. 00 2, 200. 00
17 (S) 519120 JONT SEAL (MR 15 M) M 44 200. 00 8, 800. 00
18 (S) 519142 JONT SEAL (MR 40 MV M 44 200. 00 8, 800. 00
19 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 12,920 5.00 64, 600. 00
20 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 340 10. 00 3, 400. 00
21 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 150 10. 00 1, 500. 00
22 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 10. 00 600. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00

TOTAL 940, 950. 00



| TEM

O©oOoO~NOOULA, WN P

04-247904

04- ALA- 580
04/ 26/ 00
SECOND

BI D AMOUNT
2, 000. 00* 2000. 00
33, 000. 00* 33000. 00
200. 00 20000. 00
10. 00 29900. 00
100. 00 4000. 00
.30 1096. 50
1, 000. 00 12000. 00
1, 225. 00 147000. 00
7,000. 00 21000. 00
100. 00 23400. 00
100. 00 6600. 00
300. 00 31200. 00
112. 00 75040. 00
2,000. 00 306000. 00
92. 00 275080. 00
100. 00 2200. 00
100. 00 4400. 00
150. 00 6600. 00
1.50 19380. 00
4.00 1360. 00
4.00 600. 00
4.00 240. 00
100, 000. 00* 100000. 00
1,122, 096. 50
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